

ADDENDUM NO. 2

Florida City CDBG NR FFY 2023-2024 WTP Water Tank Repairs
ENGINEER'S PROJECT NUMBER: 26-0.19.02

March 16, 2026

1. We have decided to postpone the Bid Opening to **Wednesday, April 8 at 2:30 PM**, which will take place in the **Commission Chambers**, located at **404 W Palm Dr, Florida City, FL 33034**. Please note that all individuals and firms interested in being considered for this solicitation must submit their **bids in accordance with the project specifications** to the **Office of the City Clerk on or before 2:30 PM** on the date indicated above. Submissions received after this time will not be considered.
2. We have made a revision to the **Project Manual**, specifically in **General Conditions Section II – Promulgation of Work, Section K, Paragraph Three**, which has been updated as follows:

The City may make changes which increase the Contract Price of the work by means of a Change Order. Extra work performed by Change Order will be paid for at the appropriate contract unit price. Change Orders are not subject to approval of the Surety. Should the changed work require items for which no Contract Price has been established, a Supplemental Agreement will be negotiated between the City and Contractor. **The Contractor shall not be entitled to compensation for any administrative fees related to a Change Order or Work Order.**

Check the revised Project Manual – Addendum #2